SUPPLY AND INSTALLATION OF LOOP

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/27/08
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - XII, 2008
CALL ORDER 002 CONTRACT 1ID 28-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 08/19/08 DISTRICT
STATE/FEDERAL AID NO: 28-061-12 CONTRACT TIME 40 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 28-061-12
PAVEMENT & REHABILITATION, NORTH XII, 2008 28-061-12
28-061-12
OTHERS
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/27/08 to vendor HARMONY CONSTRUCTION INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,138,280.44 117.6275% 100.0000%
1 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 1,817,839.94 100.0000% 85.0141%
2 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,079,837.94 114.4126% 97.2668%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 B T T T e e
SECTION 0001 Category 0001
| | |
0010 401577 226000.000 SY | 7.00000 1582000.00| 6.00000 1356000.00| 6.70000 1514200.00
PAVER-LAID ULTRATHIN HOT MIX | | |
0020 710002 40.000 EACH | 800.00000 32000.00| 756.00000 30240.00 | 730.00000 29200.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0030 742500 1680.000 HOUR | 37.78000 63470.40 | 37.78000 63470.40 | 37.78000 63470.40
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0040 742514 168.000 HOUR | 54.78000 9203.04 | 54.78000 9203.04| 54.78000 9203.04
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0050 743003 58.000 EADY | 30.00000 1740.00] 30.00000 1740.00] 38.25000 2218.50
ARROWPANELS, TYPE C | | |
0060 743514 40.000 EADY | 75.00000 3000.00| 90.00000 3600.00 | 95.00000 3800.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0070 743537 58.000 EADY | 110.00000 6380.00 | 135.00000 7830.00] 135.00000 7830.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0080 746591 160.000 EADY | 40.00000 6400.00 | 60.00000 9600.00] 50.00000 8000.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
0090 746774 1300.000 LF | 9.00000 11700.00 | 8.75000 11375.00] 9.00000 11700.00
| | |
| | |
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CALL ORDER 002 CONTRACT 1ID 28-061-12.01 COUNTIES NEW CASTLE
LETTING DATE 08/19/08 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE | HARMONY CONSTRUCTION INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0100 748015 4600.000 SF | 3.00000 13800.00]| 3.30000 15180.00 | 3.85000 17710.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0110 748019 148700.000 LF | 0.20000 29740.00] 0.21000 31227.00] 0.21000 31227.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0120 748026 5450.000 SF | 1.00000 5450.00 | 0.81000 4414.50| 1.10000 5995.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0130 748027 3700.000 LF | 1.00000 3700.00 | 1.95000 7215.00 | 4.40000 16280.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0140 748506 129900.000 LF | 0.35000 45465.00 | 0.35000 45465.00 | 0.36000 46764.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0150 761001 3300.000 SY | 13.00000 42900.00 | 12.00000 39600.00| 10.00000 33000.00
BUTT JOINTS, HOT MIX | | |
0160 761002 5720.000 SY | 16.00000 91520.00| 14.00000 80080.00 | 17.00000 97240.00
BUTT JOINTS, CONCRETE | | |
0170 763000 LUMP | 73906.00000 73906.00 | 22000.00000 22000.00| 45000.00000 45000.00
INITIAL EXPENSE | |
0180 763500 LUMP | 73906.00000 73906.00 | 37600.00000 37600.00| 95000.00000 95000.00
MAINTENANCE OF TRAFFIC | | |
0190 763505 560.000 HOUR | 75.00000 42000.00 | 75.00000 42000.00 | 75.00000 42000.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 2,138,280.44]| $ 1,817,839.94| $ 2,079,837.94
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 2,138,280.44| $ 1,817,839.94| $ 2,079,837.94

DBE GOALS

| 0




